

LOUISVILLE WATER COMPANY
 Bid 17-73 / Project 15031 / Rose Island/Rose Wycombe Water Main Installation Project
 Bid Opening Date: May 3, 2017
 Base Bid Estimate: \$795,000

Awardee: Dan Cristiani Excavating Co., Inc.

Buyer's Name: Terri Conner

Project Manager's Name: Denise Hellingner

BIDDERS		Dan Cristiani Excavating Co., Inc.	Excel Excavating, Inc.	MAC Construction and Excavating, Inc.	TSI Construction Inc.	Garney Companies, Inc.	C Squared, Inc.
Lump Sum Base Bid:		\$388,876.00	\$500,000.00	\$528,800.00	\$583,000.00	\$665,900.00	\$697,700.00
Start / Complete Dates:		Begin the Work within 45 calendar days after the Company issues the Notice to Proceed and to complete laying and pressure testing the pipe within 180 calendar days from the date the Work is started.					
Acknowledge Receipt of Addendum # 1:		Yes	Yes	Yes	Yes	Yes	Yes
Bid Signed:		Yes	Yes	Yes	Yes	Yes	Yes
Bid Bond Received:		Yes	Yes	Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	Yes	Yes
Supplementary Unit Prices		Unit					
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
2	Install 12" diameter ductile iron water main, complete						
	In pavement	L.F.	\$150.00	\$130.00	\$140.00	\$140.00	\$160.00
	In dirt	L.F.	\$130.00	\$120.00	\$120.00	\$110.00	\$90.00
3	Fire hydrant installation (short), complete	each	\$1,500.00	\$1,200.00	\$1,250.00	\$1,250.00	\$3,500.00
4	Fire hydrant installation (long), complete	each	\$4,000.00	\$3,500.00	\$4,375.00	\$2,000.00	\$3,500.00
5	Short domestic water service adjustment (5/8"-3/4"), complete						
	Relocate	each	\$2,500.00	\$1,000.00	\$1,100.00	\$1,800.00	\$2,400.00
	Renew	each	\$2,500.00	\$1,200.00	\$1,100.00	\$1,500.00	\$2,000.00
	Transfer	each	\$1,900.00	\$1,500.00	\$800.00	\$1,000.00	\$1,500.00
6	Long domestic water service adjustment (5/8"-3/4"), complete						
	Relocate	each	\$2,750.00	\$2,000.00	\$2,300.00	\$2,200.00	\$3,000.00
	Renew	each	\$2,750.00	\$2,000.00	\$2,300.00	\$1,800.00	\$3,000.00
	Transfer	each	\$2,250.00	\$1,500.00	\$1,700.00	\$1,200.00	\$2,750.00
7	Short domestic water service adjustment (1"), complete						
	Relocate	each	\$2,750.00	\$1,000.00	\$1,400.00	\$2,500.00	\$2,000.00
	Renew	each	\$2,750.00	\$1,200.00	\$1,400.00	\$2,200.00	\$2,000.00
	Transfer	each	\$2,000.00	\$1,500.00	\$900.00	\$1,200.00	\$1,750.00
8	Long domestic water service adjustment (1"), complete						
	Relocate	each	\$3,000.00	\$2,000.00	\$3,000.00	\$2,800.00	\$3,000.00
	Renew	each	\$3,000.00	\$2,000.00	\$3,000.00	\$2,600.00	\$3,000.00
	Transfer	each	\$2,000.00	\$1,500.00	\$2,400.00	\$1,500.00	\$2,750.00
9	Short domestic water service adjustment (2"), complete						
	Relocate	each	\$3,000.00	\$1,000.00	\$1,600.00	\$3,000.00	\$2,000.00
	Renew	each	\$3,000.00	\$1,200.00	\$1,600.00	\$2,800.00	\$2,000.00
	Transfer	each	\$2,500.00	\$1,500.00	\$1,000.00	\$1,600.00	\$1,750.00
10	Long domestic water service adjustment (2"), complete						
	Relocate	each	\$3,500.00	\$2,000.00	\$3,100.00	\$3,300.00	\$3,000.00
	Renew	each	\$3,500.00	\$2,000.00	\$3,100.00	\$2,800.00	\$3,000.00
	Transfer	each	\$3,000.00	\$1,500.00	\$2,500.00	\$1,800.00	\$2,750.00
11	Meter Exchanges						
	5/8" - 3/4"	each	\$500.00	\$500.00	\$500.00	\$150.00	\$1,000.00
	1"	each	\$500.00	\$500.00	\$500.00	\$150.00	\$1,000.00
	2"	each	\$1,000.00	\$500.00	\$500.00	\$200.00	\$1,000.00
12	Replace existing valve with new valve						
	12"	each	\$4,000.00	\$4,000.00	\$3,000.00	\$5,000.00	\$5,000.00
13	Install new valve along new main						
	12"	each	\$1,100.00	\$1,000.00	\$2,000.00	\$800.00	\$1,250.00

Planholders not submitting a bid: Basham Construction and Tom Brown Construction