

**LOUISVILLE WATER COMPANY**  
**18-29 / Project 15269 / Emil Avenue Area Lead Service Renewals**  
**Bid Opening Date: March 7, 2018**  
**Base Bid Estimate: \$ 369,600.00**

Buyer's Name: Renee Fromme

Project Manager's Name: Denise Hettinger

<b>BIDDERS</b>		<b>Tom Brown Construction</b>	<b>Basham Construction &amp; Rental Company, Inc.</b>	<b>C Squared</b>
<b>Lump Sum Base Bid:</b>		<b>\$365,750.00</b>	\$420,000.00	\$424,600.00
<b>Start / Complete Dates:</b>		Begin the Work within <u>45</u> calendar days after Company issues the Notice to Proceed and to complete the Work within <u>180</u> calendar days from the date the Work is started.		
<b>Bid Signed:</b>		<b>Yes</b>	Yes	Yes
<b>Bid Bond Received:</b>		<b>Yes</b>	Yes	Yes
<b>Good Faith Effort Documents Submitted:</b>		<b>Yes</b>	Yes	Yes
<b>Supplementary Unit Pricing</b>		<b>Unit</b>		
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	<b>\$125.00</b>	\$125.00
2	Short water service adjustment (5/8" - 3/4"), Complete			
	Relocate . . . . .	Each	<b>\$2,500.00</b>	\$2,000.00
	Renew. . . . .	Each	<b>\$2,000.00</b>	\$2,000.00
	Discontinue . . . . .	Each	<b>\$500.00</b>	\$500.00
	Excavate at Property Connection only	Each	<b>\$450.00</b>	\$500.00
3	Long water service adjustment (5/8" - 3/4"), complete			
	Relocate . . . . .	Each	<b>\$2,750.00</b>	\$2,200.00
	Renew. . . . .	Each	<b>\$2,500.00</b>	\$2,100.00
	Discontinue . . . . .	Each	<b>\$500.00</b>	\$500.00
	Excavate at Property Connection only	Each	<b>\$450.00</b>	\$500.00
4	Short water service adjustment (1" - 1 1/2"), complete			
	Relocate . . . . .	Each	<b>\$3,000.00</b>	\$2,200.00
	Renew. . . . .	Each	<b>\$2,750.00</b>	\$2,400.00
	Discontinue . . . . .	Each	<b>\$500.00</b>	\$500.00
	Excavate at Property Connection only	Each	<b>\$450.00</b>	\$500.00
5	Long water service adjustment (1" - 1 1/2"), complete			
	Relocate . . . . .	Each	<b>\$3,500.00</b>	\$2,300.00
	Renew. . . . .	Each	<b>\$3,000.00</b>	\$2,600.00
	Discontinue . . . . .	Each	<b>\$500.00</b>	\$500.00
	Excavate at Property Connection only	Each	<b>\$450.00</b>	\$500.00
6	Short water service adjustment (2"), complete			
	Relocate . . . . .	Each	<b>\$3,750.00</b>	\$2,500.00
	Renew. . . . .	Each	<b>\$3,200.00</b>	\$2,800.00
	Discontinue . . . . .	Each	<b>\$500.00</b>	\$800.00
	Excavate at Property Connection only	Each	<b>\$450.00</b>	\$800.00
7	Long water service adjustment (2"), complete			
	Relocate . . . . .	Each	<b>\$4,000.00</b>	\$2,700.00
	Renew. . . . .	Each	<b>\$3,750.00</b>	\$3,200.00
	Discontinue . . . . .	Each	<b>\$500.00</b>	\$800.00
	Excavate at Property Connection only	Each	<b>\$450.00</b>	\$800.00
8	Meter Exchange			

**LOUISVILLE WATER COMPANY**  
**18-29 / Project 15269 / Emil Avenue Area Lead Service Renewals**  
**Bid Opening Date: March 7, 2018**  
**Base Bid Estimate: \$ 369,600.00**

Buyer's Name: Renee Fromme

Project Manager's Name: Denise Hettinger

<b>BIDDERS</b>			<b>Tom Brown Construction</b>	Basham Construction & Rental Company, Inc.	C Squared
	5/8" - 3/4"	Each	<b>\$60.00</b>	\$100.00	\$400.00
	1" - 1 1/2"	Each	<b>\$120.00</b>	\$150.00	\$600.00
	2"	Each	<b>\$300.00</b>	\$200.00	\$800.00
9	Replace existing valve with new valve				
	6" or 8"	Each	<b>\$3,500.00</b>	\$5,000.00	\$4,000.00
10					
	6" or 8"	Each	<b>\$1,500.00</b>	\$3,000.00	\$3,000.00
11	Concrete Sidewalk	S.Y.	<b>\$80.00</b>	\$100.00	\$100.00