LOUISVILLE WATER COMPANY
Bid 14-112 / Project 14178 / Rosewood Avenue Area Lead Service Renewals
Bid Opening Date: 6/25/14
Base Bid Estimate: $144,420 Prevailing Wage: NO

Awardee: Basham Construction and Rental Co., Inc.
Buyer's Name: Robin Heitz
Project Manager's Name: Jamie Long

	BIDDERS		Basham Construction and Rental Co., Inc.	Debbie Sutherland Excavating (CWBE)	Tom Brown Construction Company	Excel Excavating, Inc.
	Lump Sum Base Bid:		**$235,000.00**	$245,000.00	$263,876.00	$290,614.00
	Start / Complete Dates:		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work by November 1, 2014.			
	Acknowldege Receipt of Addendum # 1:		**Yes**	Yes	Yes	Yes
	Bid Signed:		**Yes**	Yes	Yes	Yes
	Good Faith Effort Documents Submitted:		**Yes**	Yes	Yes	Yes
	Supplementary Unit Prices	**Unit**				
1	Rock excavation by mechanical means ($125.00 per cubic yard, maximum. The Company shall pay a maximum of $125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	**$125.00**	$125.00	$125.00	$125.00
2	Short water service adjustment (5/8"-3/4"), complete					
	Relocate	each	**$1,200.00**	$1,000.00	$1,200.00	$1,300.00
	Renew	each	**$1,000.00**	$1,000.00	$900.00	$1,100.00
	Discontinue	each	**$500.00**	$500.00	$1,500.00	$500.00
	Excavate at Property Connection only	each	**$300.00**	$500.00	$600.00	$500.00
3	Long water service adjustment (5/8"-3/4"), complete					
	Relocate	each	**$2,000.00**	$1,500.00	$2,400.00	$1,600.00
	Renew	each	**$1,500.00**	$1,500.00	$2,100.00	$1,300.00
	Discontinue	each	**$500.00**	$500.00	$500.00	$500.00
	Excavate at Property Connection only	each	**$300.00**	$500.00	$600.00	$500.00
4	Short water service adjustment (1"- 1 1/2"), complete					
	Relocate	each	**$1,500.00**	$1,200.00	$1,500.00	$1,600.00
	Renew	each	**$1,200.00**	$1,200.00	$1,100.00	$1,300.00
	Transfer		**$800.00**	$800.00	$900.00	$950.00
	Discontinue	each	**$500.00**	$800.00	$1,600.00	$500.00
	Excavate at Property Connection only	each	**$300.00**	$800.00	$600.00	$500.00
5	Long water service adjustment (1"-1 1/2"), complete					
	Relocate	each	**$2,200.00**	$1,700.00	$2,600.00	$2,000.00
	Renew	each	**$1,700.00**	$1,700.00	$2,300.00	$1,800.00
	Discontinue	each	**$500.00**	$800.00	$1,100.00	$800.00
	Excavate at Property Connection only	each	**$300.00**	$800.00	$600.00	$500.00
6	Meter Exchange					
	5/8" - 3/4"	each	**$50.00**	$200.00	$50.00	$75.00
	1" - 1 1/2"	each	**$75.00**	$300.00	$90.00	$150.00
7	Replace existing valve with new valve					
	4" - 8"	each	**$2,500.00**	$4,500.00	$1,400.00	$2,200.00
8	Install new valve along main					
	4" - 8"	each	**$2,500.00**	$1,500.00	$600.00	$1,300.00
9	Milliing	s.y.	**$6.00**	$5.25	$8.00	$8.00
10	Paving - Asphalt	s.y.	**$11.00**	$9.75	$13.50	$10.00
11	Milling & Paving - Asphalt	s.y.	**$17.00**	$15.00	$21.50	$18.00
12	Concrete sidewalk	s.y.	**$75.00**	$40.00	$12.00	$65.00

All planholders submitted bids.