

LOUISVILLE WATER COMPANY

Bid 14-131 / Project 13264 / Crescent Hill Pump Station Slate Roof Replacement and

Bid Opening Date: 8/13/2014

Base Bid Estimate: \$3,295,000 Prevailing Wage: Yes

Awardee: " REJECT ALL BIDS "

Buyer's Name: Renee Fromme

Project Manager's Name: Larry Archer

BIDDERS			David Construction	Corbett Construction	Martin Construction
Lump Sum Base Bid:			\$4,687,700.00	\$4,910,000.00	\$5,889,000.00
Alternate Bid #1 - Omit Header Piping			(\$235,000.00)	(\$87,600.00)	(\$305,000.00)
Alternate Bid #2 - Omit Bath House Roof & Masonry			(\$89,000.00)	(\$130,255.00)	(\$140,000.00)
Alternate Bid #3 - Omit CHPS & Boiler Building Wall &			(\$624,000.00)	(\$727,481.00)	(\$530,000.00)
Alternate Bid #4 - Omit Structural Retaining Wall &			(\$95,000.00)	(\$94,255.00)	(\$280,000.00)
Start / Complete Dates:			Begin the Work within <u>15</u> calendar days after the Company issues the Notice to Proceed and to complete the Work within <u>730</u> calendar days from the date the Work is started.		
Bid Signed:			Yes	Yes	Yes
Good Faith Effort Documents Submitted:			24 Hour GFE Request		
Specialty Work Performed					
Building			David Construction	Corbett	Martin Construction
Roofing			Highland Roofing	Highland Roofing	Merrick Kemper
Masonry			David Construction	Schickel Masonry	Schickel Restoration
Supplementary Unit Pricing		Unit			
1	Limestone Masonry Units (Material and Labor)	Each	\$250.00	\$275.00	\$500.00
2	Crack Injection (Material and Labor)	L.F.	\$50.00	\$55.00	\$70.00
3	Stone Patching (Material and Labor)	S.F.	\$75.00	\$73.70	\$85.00
4	Tuckpointing Masonry (Material and Labor)	S.F.	\$12.00	\$11.55	\$15.00
5	Concrete Sidewalk w/Crushed stone (Material and labor)	YD	\$100.00	\$43.00	\$125.00
6	Concrete Cleaning (Material and Labor)	S.F.	\$1.85	\$1.76	\$3.00
7	Brick Masonry cleaning (Material and Labor)	S.F.	\$1.85	\$1.76	\$3.00
8	Stone cleaning Bath House (Material and labor)	S.F.	\$1.85	\$1.76	\$3.00
9	Crack Filler (Material and Labor)	S.F.	\$60.00	\$55.00	\$70.00
10	Tuckpointing stone (Material and Labor)	S.F.	\$10.00	\$8.25	\$10.00
11	Stone Cleaning boiler bldg (Material and Labor)	S.F.	\$1.85	\$1.76	\$3.00
12	Stone Cleaning - Base at North railing (Material and Labor)	S.F.	\$1.85	\$1.76	\$3.00
13	Stone Cleaning - annex bldg. (Material and Labor)	S.F.	\$1.85	\$1.76	\$3.00
14	Neutralizer after cleaning (Material and Labor)	S.F.	\$1.75	\$1.65	\$3.00
15	Stone-to-Stone adhesive (Material and Labor)	S.F.	\$17.50	\$17.05	\$25.00
16	Stone patching compound (Material and Labor)	S.F.	\$90.00	\$80.30	\$140.00
17	Cast Iron repair (Material and Labor)	S.F.	\$500.00	\$115.00	\$500.00
18	Bentonite waterproofing system (Material and Labor)	S.F.	\$100.00	\$50.00	\$175.00
19	Concrete Cutting (Labor)	S.F.	\$15.00	\$55.00	\$70.00
20	Water Repellent (Material and Labor)	S.F.	\$1.50	\$1.38	\$2.00
21	Paint removal - Peel away 1 (Material, Labor, Disposal)	S.F.	\$12.00	\$11.55	\$13.00
22	Paint removal - Peel away 2 (Material, Labor, Disposal)	S.F.	\$12.00	\$11.55	\$13.00
23	Paint removal - Peel away 4 (Material, Labor, Disposal)	S.F.	\$12.00	\$11.55	\$13.00
24	Paint removal - Peel away 5 (Material, Labor, Disposal)	S.F.	\$12.00	\$11.55	\$13.00
25	Paint removal - Peel Away ST-1 (Material, Labor, Disposal)	S.F.	\$12.00	\$11.55	\$13.00
26	Paint removal - Peel Away 7 (Material, Labor, Disposal)	S.F.	\$12.00	\$11.55	\$13.00

LOUISVILLE WATER COMPANY

Bid 14-131 / Project 13264 / Crescent Hill Pump Station Slate Roof Replacement and

Bid Opening Date: 8/13/2014

Base Bid Estimate: \$3,295,000 Prevailing Wage: Yes

Awardee: " REJECT ALL BIDS "

Buyer's Name: Renee Fromme

Project Manager's Name: Larry Archer

BIDDERS			David Construction	Corbett Construction	Martin Construction
27	Paint removal - Smart Strip (Material, Labor, Disposal)	S.F.	\$14.00	\$11.55	\$13.00
28	Paint removal - Smart Strip PRO (Material, labor, Disposal)	S.F.	\$14.00	\$11.55	\$13.00
29	Paint removal - Smart Strip 1 HD (Material, labor, disposal)	S.F.	\$14.00	\$11.55	\$13.00
30	Wood Blocking 1 x 6 No. 2 Grade, Yellow Pine (YP)	L.F.	\$15.00	\$14.23	\$17.00
31	Wood Blocking 1 x 8 No. 2 Grade, YP	L.F.	\$16.50	\$15.80	\$19.00
32	Wood Blocking 1 x 10 No. 2 Grade, YP	L.F.	\$17.00	\$16.46	\$20.00
33	Wood Blocking 1 x 12 No. 2 Grade, YP	L.F.	\$18.00	\$19.49	\$22.00
34	Wood Blocking 2 x 4 No. 2 Grade, YP	L.F.	\$15.00	\$14.25	\$18.00
35	Wood Blocking 2 x 6 No. 2 Grade, YP	L.F.	\$15.00	\$14.65	\$19.00
36	Wood Blocking 2 x 8 No. 2 Grade, YP	L.F.	\$15.50	\$14.66	\$20.00
37	Wood Blocking 2 x 10 No. 2 Grade, YP	L.F.	\$16.00	\$14.97	\$21.00
38	Wood Blocking 2 x 12 No. 2 Grade, YP	L.F.	\$17.00	\$15.71	\$23.00
39	Wood Decking 2 x 6 No. 2 Grade Tongue & Groove (T & G)	S.F.	\$10.00	\$33.97	\$25.00
40	Wood Decking 2 x 6 No. 2 Grade Tongue & Groove (T & G). Apply to the inside surface, a primer coat & 2-coats of paint, color to match existing	S.F.	\$12.50	\$36.30	\$35.00
41	Aerated Gypsum Nailable Deck Repair (1 1/4" thick + or -)	S.F.	\$30.00	\$27.50	\$40.00
42	Interior wall painting on concrete	S.F.	\$3.00	\$2.75	\$3.00
43	Interior wall painting on stucco	S.F.	\$3.00	\$2.75	\$3.00
44	Interior painting on head pipes	S.F.	\$2.50	\$2.20	\$3.00
45	Exterior painting on wood	S.F.	\$2.50	\$2.48	\$3.00
46	Exterior painting on concrete	S.F.	\$3.00	\$2.20	\$3.00
47	Flaking/Peeling paint removal on interior	S.F.	\$6.00	\$5.50	\$7.00