LOUISVILLE WATER COMPANY Bid 17-159 / Project 15163 /Blankenbaker Parkway Water Main Replacements Bid Opening Date: January 24, 2018 Base Bid Estimate: \$275,000

Awardee: TSI Construction Inc.

Buyer's Name: Robin Heitz Project Manager's Name: Mike Meyer

BIDDERS Lump Sum Base Bid:		TSI Construction Inc.	MAC Construction & Excavating, Inc.	Seven Seas Construction	C Squared, Inc.	Basham Construction & Rental Co., Inc.
		\$178,500.00	\$200,000.00	\$202,022.00	\$440,000.00	\$470,000.00
Start / Complete Dates:		Begii		ndar days after Company issu n <u>240</u> calendar days from the		
Bid Signed:		Yes	Yes	Yes	Yes	Yes
Acknowledge Receipt of Addendum #1:		Yes	Yes	Yes	Yes	Yes
Bid Bond Received:		Yes	Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	Yes
Supplementary Unit Pricing	Unit					
Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00
Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
3 Install 12" diameter DPW water main, complete (traditional trenching)	C.1.					
In pavement	L.F.	\$140.00	\$140.00	\$150.00	\$160.00	\$150.00
In lawn	L.F.	\$120.00	\$120.00	\$130.00	\$90.00	\$125.00
4 Supply and Install 12" tie in	Each	\$8,500.00	\$8,000.00	\$8,500.00	\$8,000.00	\$10,000.00
5 Supply and Install 6" tie in	Each	\$4,500.00	\$6,000.00	\$6,500.00	\$6,000.00	\$8,000.00
6 Fire hydrant installation, complete	Each	\$2,500.00	\$2,000.00	\$2,000.00	\$4,500.00	\$3,000.00
7 Renew domestic water service		62 200 00	f2 200 00	£2.500.00	\$1,900,00	£2,000,00
5/8" - 1"	Each	\$2,200.00 \$2,700.00	\$2,200.00 \$2,700.00	\$2,500.00 \$2,700.00	\$1,900.00	\$2,000.00 \$2,500.00
8 Transfer domestic water service	Each	\$2,700.00	\$2,700.00	\$2,700.00	\$2,500.00	\$2,500.00
5/8" - 1"	Each	\$1,700.00	\$1,700.00	\$2,000.00	\$1,600.00	\$800.00
1.5" – 2"	Each	\$2,200.00	\$2,200.00	\$2,000.00	\$2,100.00	\$1,000.00
9 Relocate domestic water service	Lacii	4=,=====	4=,=====	+ -,::::::	4-,	4 1,000.00
5/8" - 1"	Each	\$2,200.00	\$2,200.00	\$2,500.00	\$2,800.00	\$2,500.00
1.5" – 2"	Each	\$2,700.00	\$2,700.00	\$2,700.00	\$3,900.00	\$3,000.00
10 Discontinue domestic water service						
5/8" - 1"	L.F.	\$500.00	\$500.00	\$1,000.00	\$400.00	\$500.00
1.5" – 2"	L.F.	\$700.00	\$750.00	\$1,000.00	\$600.00	\$500.00
11 Service connections from meter to residential structures by licensed plumber		4	<u> </u>	<u> </u>		
5/8" - 1"	L.F.	\$40.00	\$40.00 \$50.00	\$45.00	\$35.00 \$48.00	\$45.00 \$50.00
1.5" - 2"	L.F.	\$50.00	\$50.00	\$50.00	\$48.00	\$50.00
6"	Each	\$8.000.00	\$8.000.00	\$7.000.00	\$5.500.00	\$5,000,00
4"	Each	\$6,000.00	\$6,000.00	\$6,000.00	\$5,000.00	\$4,800.00
2"	Each	\$4,000.00	\$4,000.00	\$4,000.00	\$4,500.00	\$4,000.00
13 Transfer fire service	Luon					
6"	Each	\$5,000.00	\$5,000.00	\$6,500.00	\$5,000.00	\$3,000.00
4"	Each	\$4,000.00	\$4,000.00	\$5,200.00	\$4,500.00	\$3,000.00
2"	Each	\$3,000.00	\$3,000.00	\$3,500.00	\$4,000.00	\$2,500.00
14 Concrete Restoration		440.00	***	21100	***	***
Concrete	S.F.	\$12.00	\$12.00	\$14.00	\$12.00	\$9.00
15 Pavement Restoration Asphalt	S.F.	\$6.00	\$5.00	\$12.00	\$7.00	\$6.00
16 Replace driveway	5.F.	\$0.00	\$5.00	\$12.00	φ1.00	\$6.00
Asphalt	S.F.	\$6.00	\$6.00	\$12.00	\$9.00	\$9.00
Concrete	S.F.	\$12.00	\$12.00	\$15.00	\$12.00	\$12.00
17 Replace existing valve with new valve (in Grass)	J					
4" - 8"	Each	\$3,500.00	\$2,500.00	\$2,700.00	\$3,000.00	\$2,000.00
12" - 16"	Each	\$7,000.00	\$5,000.00	\$3,500.00	\$6,000.00	\$4,000.00
18 Replace existing valve with new valve (in Pavement)						-
4" - 8"	Each	\$4,500.00	\$3,500.00	\$3,500.00	\$4,500.00	\$5,000.00
12" - 16"	Each	\$8,000.00	\$6,000.00	\$5,000.00	\$7,500.00	\$6,000.00
19 Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$3,000.00 \$500.00	\$3,000.00 \$500.00	\$3,000.00 \$500.00	\$1,000.00 \$400.00	\$2,000.00 \$100.00
20 Exchange Meter (5/8" - 1"), complete 21 Exchange Meter (1 1/2" - 2"), complete	Each	\$500.00 \$500.00	\$500.00 \$550.00	\$500.00 \$500.00	\$400.00 \$600.00	\$100.00 \$200.00
21 Exchange Meter (1 1/2" - 2"), complete 22 Bore and Jack	Each	φυυ.υυ	φυυ.υυ	φυ/0.00	φυυυ.υυ	φ∠00.00
12" RJ DPW in rock w/20" steel casing pipe	Each	\$700.00	\$550.00	\$300.00	\$500.00	\$800.00
	Lauii	ψ. σσ.σσ	Ψ000.00	Ψ000.00	ψ000.00	Ψ000.00

Planholders not submitting bids: Cleary Construction Inc., Flynn Brothers Contracting, Martin Cotracting Inc., and Tom Brown Construction.